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CONSULTANCY TO CONDUCT AN END OF PROJECT EVALUATION FOR THE 

LASPNET-DGF II PROJECT (MAY 2018 – APRIL 2021) 

TERMS OF REFERENCE 
 

1.0 Introduction  

The Legal Aid Service Providers Network (LASPNET) is a National Member based non-

governmental organization established in 2004 to provide strategic linkages and a collaborative 

framework for the various non-state Legal Aid Service Providers (LASPs) in Uganda as well as 

maintain a common front to interface with the Justice Law and Order Sector on issues of access to 

justice and rule of law.  Currently, the Network is composed of 54 LASPs spread across 80 districts 

in the country and 7 honorary members including Justices of the High Court; Founder members and 

JLOS Stakeholders. LASPNET’s mandate focuses on 4 thematic areas of Research and Knowledge 

Management; Lobby and Advocacy; Networking, Collaboration and Partnerships and Institutional 

Capacity Development and Strengthening.  

LASPNET received funding from the Democratic Governance Facility (DGF) to implement a 3-year 
project (May 2018 - April 2021). This project aimed towards fulfillment of two (2) high-level objectives 
that is; Strengthened governance processes that respond to and protect citizens' rights and Increased protection and 
fulfillment of legal and human rights for poor, vulnerable and marginalized persons. Ultimately, the project is 
intended to contribute towards DGF’s Sphere 3 on Human Rights; Access to Justice and Gender 
Equality.  
 

It’s therefore during this period that also marks the end of project implementation that LASPNET 

with support from DGF seeks to engage services of a Consultant to undertake the development of an 

End of Project evaluation with the rationale of assessing the outcomes and impact of the LASPNET-

DGF II project for the period May 2018-April 2021.    

2.0 Contextual background to LASPNET-DGF II project 

Following a highly competitive process, LASPNET was selected among the DGF implementing 

partners for the period of 3 years (May 2018-April 2021) to implement a project titled: ‘To Strengthen 

Collaborative Advocacy Platforms to Enhance Rule of Law, Legal Aid and Access to Justice 

for the Poor, Vulnerable and Marginalized in Uganda,” with an overall goal focusing on 

“Enhanced protection of rights, rule of law and access to justice for the Poor, Vulnerable and Marginalized persons in 

Uganda.” 
 

The LASPNET-DGF II project was driven by a well-informed context characterized by; a policy 

vacuum to facilitate provision of legal aid services for the poor, vulnerable and marginalized; lack of 

standardization in the delivery of legal aid services hence the need for capacity building initiatives; 

limited protection for human rights defenders and activists and unsustainable legal aid services. 

Building upon the above context, and while anchoring on its thematic areas alluded to earlier, 

LASPNET was able to implement various activities which include among others: undertaking lobby 

and advocacy initiatives for the enactment pro-poor laws such as the National Legal Aid Bill as well 
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as other legislations such as the Administration of the Justice Act among others. LASPNET has also 

been able to contribute towards increased awareness of legal information through Legal Aid Open 

days; responded to human rights violations through provision of legal rapid response to HRDs; 

Activists and the public. In realm of Research and Knowledge Management, LASPNET has ably 

undertaken ground breaking researches in the areas of Human rights; Access to Justice and Rule of 

law. Key among these researches include the Annual Trends Analysis researches (2017 and 2019); 

Annual Corruption reports and the SDG 16 Assessment report which have been highly sought by 

JLOS institutions; policy makers; LASPs and media and as such used to shape policy and practice 

reforms.  

In respect to Networking; Collaboration and Partnerships, LASPNET has been able to establish 

partnerships with like-minded institutions such as National Social Security Fund (NSSF); Uganda 

Local Government Association (ULGA) and Uganda Court Bailiffs Association (UCBA) to facilitate 

access to justice for the poor, vulnerable and marginalized through implementation of the Lwengo 

Legal Aid model as well as Execution of court orders respectively. Further, LASPNET has 

coordinated several conferences such as the Access to Justice Conference, Legal Aid Innovations 

Conference and Paralegal Community dialogues which have provided a platform to showcase 

innovations in access to justice. Whereas on the other hand, LASPNET under capacity development 

and institutional strengthening, has been able to capacitate its members through trainings such as 

Monitoring and Evaluation, Corruption Monitoring, Trial and Advocacy and Resource mobilization. 

Similarly, Network has undertaken the development of institutional policies and protocols. 

Related to the above, the Secretariat under this project has seen a remarkable expansion in terms of 

programming and operationalization of the organogram in addition to putting in place a robust 

institutional infrastructure.  More importantly, LASPNET remains one of the most visible Networks 

in the areas of Access to Justice; Human rights and Rule of Law before the public, media as well as 

development and strategic partners. It also currently boosts of several innovations such as the Call 

Centre; IIMS; Situation room; Social Web Application which all together have helped to change the 

face of legal aid service delivery in Uganda.  

Overall, the project theory of change aimed towards addressing bottlenecks experienced by the poor 

and vulnerable accessing justice, including lack of a policy and legal framework for legal aid service 

delivery, limited standardization of legal aid services; and sustainability of legal aid interventions. 

LASPNET further aimed at ensuring that poor, vulnerable and marginalized persons are able to 

protect and defend their rights and entitlements as a result of accessible, responsive and efficient legal 

aid and JLOS services.  It’s therefore against that background that LASPNET intends to commission 

a consultancy to interrogate the Relevance; Efficiency, Effectiveness, Impact and Sustainability of the 

above interventions that were implemented under the LASPNET-DGF II project.  

3.0 Purpose of the assignment  

The purpose of the consultancy is to provide technical support in evaluating the performance of the 

project relevance, efficiency, effectiveness, impact and sustainability to the Network and the project 

beneficiaries. 
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The end of project evaluation findings and recommendations will contribute to a learning process and 

documentation of new knowledge for further inquiry, action, lobbying and influence. This will also 

enable LASPNET to draw lessons from its experience in order to improve the quality service in the 

next implementation phase.  

3.1 Overall objective 

To undertake the end of project evaluation for the LASPNET-DGF project interventions (May 2018 

– April 2021) as well render accountability to the project beneficiaries including LASPs; Strategic and 

Development partners.  

3.2 Specific Objectives 

 To assess the relevance; efficiency; effectiveness, impact and sustainability of the LASPNET-

DGF II project (May 2018 – April 2021);  

 To appraise the project partnership approach including strategy adopted; management 

structures, communications and relationships to the project beneficiaries; 

 To generate lessons learnt and new knowledge to inform the next implementation phase. to 

community implementation, research and advocacy in relation to the project’s achievements 

 To assess whether the project objectives were achieved in line with the LASPNET strategic 

objectives. 
 

5.0 Duration of the assignment  

The assignment will last for a period of 30 working days upon execution of the contract. 

6.0 Methodology  

The Consultant will apply the most appropriate evaluation technique through a collaborative and 

participatory mixed approach which draw on both existing and new quantitative and qualitative data 

to answer the evaluation questions. The consultant should put into consideration undertaking 

interviews as well as focus group discussions with selected stakeholders. 

Additionally, the evaluation should follow a theory-based approach. The evaluation should combine 

evaluation tools based on international standards and guidelines which are DAC Quality Standards1 

for evaluating humanitarian action.  

It is expected that the consultant will assess the quality of the project’s impact logic and if necessary, 

to develop a realistic impact logic based upon on the conducted interventions.  

The above methods notwithstanding, the consultant will be expected to provide the preferred 

methodology design in the inception report in consideration of the information outlined in this ToR 

to ensure accuracy and rigor.  

 

 

                                                           
1 The DAC criteria is an OEDC feature through relevance, effectiveness, efficiency, impact, and sustainability which 
helps in evaluating project implementations. 
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7.0 Scope of work  

The scope of work for the consultant will include but not be limited to;  

 Undertake the end of LASPNET-DGF II project evaluation for the period May 2018 - April 

2021 and conduct a Situational analysis of LASPNET operations to inform the next project 

implementation phase.  

 Through a consultative process, the consultant will assess the performance and results against 

the project indicators and outcomes.   

 Review and document the factors for success or lack thereof, draw lessons and 

recommendations for improved performance in future similar interventions.  

8.0 Key deliverables 

The following are the expected deliverables during the assignment period:  
 

8.1 Inception report: Building on the initial proposal submitted, the selected Consultant 

/Consultant Firm will be expected to prepare an inception report within 2 days of being 

awarded the contract. The inception report must include a clear understanding of the Terms 

of Reference, description of the methodology, including data requirements, data sources and 

methods of collection, and a work plan with a clear timetable proposed to execute the 

assignment illustrated where appropriate. 
 

8.2 Draft End of Project Evaluation: A draft end of Project Evaluation 2018 – 2021 report with 

findings and recommendations is expected and will be validated by the relevant stakeholders 

who include the LASPs, Development and Strategic partners, Board members and Secretariat 

Staff.  
 

8.3 Final End of Project Evaluation Report: The Consultant will incorporate feedback from 

the Validation meeting and prepare a final end of project evaluation report which will be 

submitted to the office of the Chief Executive Officer within the specified timelines. 
 

8.4 Process report: Approval of the final product, the report findings on the process including 

stakeholder consultations and workshops will be shared to the office of the Chief Executive 

Officer. 

9.0. Reporting  
 

The Consultant reports to the Chief Executive Officer but in the day today undertaking of the 

assignment the consultant will work closely with the Monitoring &Evaluation officer with support of 

Director Programmes to provide the necessary coordination, logistical support and information.  
 

10.0. Qualifications    
  

 A degree in Law or Human Rights, Business Administration and Management; Public Policy; 

Development Studies, or any other relevant academic qualification.  

 A Masters in Monitoring and Evaluation; or post graduate in project planning and 

Management will be an added advantage.  
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 Minimum of 5-10 years of experience in program and project evaluations; Organizational 

development and change management will be an added advantage. 

 Demonstrated experience in designing projects and undertaking project evaluations.  

 Proven excellent communication and facilitation skills, including in multi-cultural settings. 
 

10.1   Experience and Competencies 

 Demonstrate excellent interpersonal and professional skills in interacting with government 

and development partners 

 Evidence of having undertaken project evaluations or similar assignments 

 Experience in research, policy development, management and programming-related work. 

 Proven excellent communication and facilitation skills, including in multi-cultural settings 

 Highly motivated and committed to the values of transparency, diplomacy and integrity 

 Ability to work with minimal supervision 
 

11.0 Procurement and selection process  
 

LASPNET in liaison with DGF will undertake a competitive process of identifying the most suitable 

Consultant / Consultancy firm to undertake the assignment. The process will include sending out an 

Expression of Interest where the interested Consultant or Consultancy firm can apply as below.  

12.0 Application Process   

Interested and qualified Consultants or Consultancy firms should submit their applications which 

should include the following: 

1. Cover Letter 

2. Detailed Curriculum Vitae 

3. Expression of Interest for implementing the assignment   
 

Please quote “End of Project Evaluation – LASPNET 2018 - 2021” on the subject line. 

Applications should be emailed to the Chief Executive Officer LASPNET, Plot 10 Block 75 

Balintuma Rd, Mengo Tel: 03935137337 or ceo@laspnet.org  with copy secretariat@laspnet.org  

not later than 31st March 2021 at 4.00pm. 
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